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County of San Bernardino 
 

F A S 
 

STANDARD CONTRACT 

   $ 145,582  
Fund Dept. Organization Appr. Obj/Rev Source GRC/PROJ/JOB No. Amount  
AAA ADV ADV  200 2445  11406ER1 $ 145,582 

           Fund Dept. Organization Appr. Obj/Rev Source GRC/PROJ/JOB No. Amount 
          
          
 Fund Dept. Organization Appr. Obj/Rev Source GRC/PROJ/JOB No. Amount 
          
           Project Name Estimated Payment Total by Fiscal Year 
  P & V Development   FY  Amount  I/D  FY  Amount  I/D  

  Project EIR   02-03  $ 48,528        

     03-04  $ 97,054        

               
               
THIS CONTRACT is entered into in the State of California by and between the County of San Bernardino, hereinafter called 
the County, and 
Name 

 The Keith Companies Inc. 
 

hereinafter called             “Consultant” 
Address 

 22690 Cactus Avenue, Suite 300 
 

 

 Moreno Valley, CA 92553-9024 
 

 
Telephone 
 (909) 653-0234 

 Federal ID No. or Social Security No. 

330203193 
   

 

IT IS HEREBY AGREED AS FOLLOWS: 
(Use space below and additional bond sheets.  Set forth service to be rendered, amount to be paid, manner of payment, time for performance or completion,  
determination of satisfactory performance and cause for termination, other terms and conditions, and attach plans, specifications, and addenda, if any.) 
 

WHEREAS, the County seeks professional consulting services to prepare an Environmental Impact 
Report (EIR), Mitigation Monitoring and Reporting Program (MMRP), and Findings of Fact and Statement 
of Overriding Considerations for the P & V Development project in Oro Grande, Lenwood, and Helendale 
areas; and, 
 

WHEREAS, the Consultant has the personnel, expertise, and equipment to perform this service; 
 

NOW, THEREFORE, in consideration of mutual covenants provided herein, the parties hereto agree to 
the following terms and conditions of this contract (Contract), including the detailed scope of work, 
budget and schedule of deliverables. 
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1. Consultant will perform professional services upon terms and for the payments as described herein. 
 

2. Consultant will prepare the Environmental Impact Report (EIR), a Mitigation Monitoring and 
Reporting Program (MMRP), and Findings of Fact and Statement of Overriding Considerations in a 
format approved by County for the P & V Development Project.  The Consultant shall meet with 
appropriate County staff to verify data, analysis, significance determinations, and mitigation 
measures, prior to submittal of the Screencheck EIR. 

 

3. County retains Consultant on an independent contractor basis, and Consultant is not an employee 
of County.  Any personnel performing the services under this Contract on behalf of Consultant 
shall at all times be under Consultant’s exclusive direction and control.  Consultant shall pay all 
wages, salaries, and other amounts due such personnel in connection with their performance of 
services under this Contract and as required by law.  Consultant shall be responsible for all 
reports and obligations, respecting such personnel, including, but not limited to: social security 
taxes, income tax withholding, unemployment insurance, and worker’s compensation insurance. 

 

4. Except as provided herein, the Consultant, its employees, agents, and subcontractors shall not 
accept any employment which in any way pertains to the subject of this Contract or the project 
hereof, until all work under the terms of this Contract is completed or terminated. 

 
5. As total consideration for performing all the duties of this Contract, for all costs, expenses and 

obligations incurred by Consultant, County shall pay Consultant a sum not to exceed $145,582.  The 
project cost is itemized in Attachment 2, Budget.  This sum is to be paid as follows: 1/3 of said sum 
($48,528) to commence work, 1/3 ($48,527) upon delivery of the Draft EIR and 1/3 ($48,527) upon 
delivery of the Final EIR.  In the event of a conflict between the main body of this Contract and 
Attachment 2, Budget, the main body of this Contract shall control. 

 
6. Consultant shall maintain complete and accurate records with respect to costs incurred under this 

Contract.  All such records shall be clearly identifiable.  Consultant shall allow a representative of 
County during normal business hours to examine, audit, and make transcripts or copies of such 
records and any other documents created pursuant to this Contract.  Consultant shall allow 
inspection of all work, data, documents, proceedings, and activities related to the Contract for a 
period of three years from the date of final payment under this Contract. 

 
7. Consultant shall, at its sole cost and expense, prepare a Screencheck EIR and a corrected Draft EIR 

in accordance with the requirements of the California Environmental Quality Act, and the practices 
and procedures of the San Bernardino County Land Use Services Department.  It is understood that 
the Screencheck EIR shall be a complete, bound document that includes all sections, references, 
and figures. 

 
 The corrected Draft EIR shall satisfy the requirements of the County and any Responsible Agencies 

according to the above law and regulations and guidelines.  Except as otherwise provided 
specifically in this Contract, assistance of County staff to Consultant shall be limited to supplying of 
source documents when necessary, on County premises.  No compiling of data shall be done by 
County staff. 

 
8. The EIR shall be prepared in conformance with the Scope of Services set forth in Attachment 1, 

Scope of Services.  In the event of a conflict between Attachment 1, Scope of Services, and the main 
body of this Contract, the main body of this Contract will control.   Services not within the terms of 
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the Scope of Services shall not be rendered by Consultant unless such extra services shall first be 
authorized by an amendment to this Contract.   

 
9. The members of Consultant's staff, and other parties whom Consultant will procure to contribute to 

the preparation of the Environmental Impact Report, and the nature of such contributions shall be as 
set forth in this Contract. 

 
10. Consultant has identified Kent Norton as the designated representative (“Representative”) to meet at 

County premises with, and consult with, County staff prior to submittal of any EIR's and any 
hearings.  Consultant shall also provide the Representative at any required hearings of the Planning 
Agency, at which time the Representative shall be prepared to respond to questions raised 
pertaining to the Environmental Impact Report. 

 
11. All drafts and reports sent by Consultant to County shall be in a normal format for an Environmental 

Impact Report, double spaced and suitable for duplication by either offset or office copier method.  
The completed Draft and Final EIR shall be single spaced and reproduced on both sides of each 
page. 

 
12. On or before September 8, 2003, Consultant shall submit to County a Screencheck of the 

Environmental Impact Report with three copies of same.  County staff may require amendments, 
corrections, and/or supplemental material, all pursuant to the requirements mentioned in Paragraph 
Seven (7) above. 

 
13. Within two weeks after receiving the Screencheck EIR back from the County staff, Consultant shall 

submit to County Advance Planning Division staff a corrected draft of the Environmental Impact 
Report with 100 copies of same.  Any alterations to the Screencheck as determined by County staff 
shall be incorporated into the corrected draft.  This corrected draft shall be reviewed at a public 
hearing before the Planning Agency.  In addition, the Consultant shall submit the DEIR as follows: 
one (1) single-sided reproducible original and one (1) copy on CD-ROM in Adobe Acrobat 4.0 format 
(.pdf), which includes graphics and tables, with text in MS WORD 97 format. 

 
14. If the Draft EIR must be further altered before the Planning Agency will approve same, the 

Consultant shall make the alterations as required by the Planning Agency.   Alterations to the 
Environmental Impact Report arising from a Planning Agency hearing may take the form of an 
addendum to the Report, or the alterations may be incorporated into the text of the Report.  The 
Planning Agency shall determine the manner by which the alterations will be added to the Report.  
The Planning Agency may, at its discretion, require further review of the Environmental Impact 
Report at a public hearing before a determination on adequacy of the Report is made.  Consultant 
shall deliver  100 copies of the Final EIR within two weeks after the County delivers all comments 
received during the review and comment period.  These copies shall include any revisions required 
by the Planning Agency and responses to all comments submitted during the review and comment 
period.  As with the Draft EIR, the Consultant also shall submit the Final EIR as follows: one (1) 
single-sided reproducible original and one (1) copy on CD-ROM in Adobe Acrobat 4.0 format (.pdf), 
which includes graphics and tables, with text in MS WORD 97 format. 

 
15. Consultant shall not be responsible for alterations or addenda requiring lengthy treatment or new 

research, when such alterations or addenda result from new information which could not reasonably 
have been anticipated at the time of Contract initiation.  An example of such unanticipated new 
information would be a redesign of the project after Contract initiation.  In this event, the County may 
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elect to negotiate a new Contract with Consultant or another party for completion of additional work 
required.  However, Consultant shall be responsible for alterations or addenda to the Report for 
items that were known or which could have been reasonably anticipated at the time of Contract 
initiation and for which additional comment was required during review of the Report. 

 
16. Time is of the essence in completion of the duties of this Contract. 
 
17. At its option, the County may terminate the whole or any part of this Contract at any time by written 

notice to the Consultant, whether or not Consultant is in default. Upon such termination, Consultant 
shall deliver to County all documents, drafts, reports, materials and work of any nature pertaining to 
this Contract and in the possession of Consultant or under its control.  In such event, Consultant 
shall be paid for the work adequately performed under the Contract to date of termination and for 
reasonable termination costs.  Payment for work adequately completed under Contract to date of 
termination shall be made strictly on the basis of the percent of work adequately completed under the 
terms of this Contract. The percent of work adequately completed to date of termination shall be the 
percent of the total Contract sum which will be paid to Consultant.  The Planning Officer shall 
determine the percent of work adequately completed to date of termination.  The Planning Officer 
shall determine the amount of reasonable termination costs to be paid.  The total sum paid to 
Consultant in the event of Contract termination cannot exceed the total of the Contract as set forth in 
Paragraph Five (5).  In the event of termination, the County may complete the necessary work with 
its own staff or Contract with another party to do the same, in any event using any and all materials 
existing at such time.  The Land Use Services Director, or authorized designee, shall have the power 
to exercise the County’s right of termination under this paragraph. 

 
18. All memoranda, reports, drafts, communications or Environmental Impact Reports to be sent to 

County under the Contract shall be sent to: 
 
  Matthew W. Slowik, Senior Associate Planner 
  LAND USE SERVICES DEPARTMENT, ADVANCE PLANNING DIVISION 
  385 N. ARROWHEAD AVENUE, FIRST FLOOR 
  SAN BERNARDINO, CA 92415-0182 
 

19. All notices permitted or required under this Contract shall be given to the respective parties at the 
following addresses or at such other address as the respective parties may provide in writing for this 
purpose: 

 

 CONSULTANT:  The Keith Companies Inc. 
    22690 Cactus Avenue, Suite 300 
    Moreno Valley, CA 92553-9024 
 
 COUNTY:  DIRECTOR, LAND USE SERVICES DEPARTMENT 

 385 N.  ARROWHEAD AVENUE, THIRD FLOOR 

SAN BERNARDINO, CA 92415-0182 
 
20. The Contract described herein is not assignable. 
 
21. Standard of Care; Licenses. Consultant shall perform the Services under this Contract in a skillful 

and competent manner.  Consultant shall be responsible to County for any errors or omissions in its 
execution of this Contract.  Consultant represents and warrants to County that it has all licenses, 
permits qualifications and approvals of whatever nature that are legally required to practice its 
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profession and perform the Services.  Consultant further represents and warrants that it shall keep in 
effect all such licenses, permits, and other approvals during the term of this Contract. 

 
22.  Indemnification – The Consultant agrees to indemnify, defend with counsel approved by the 

County and hold harmless the County and its authorized officers, employees, agents and 
volunteers from any and all claims, actions, losses, damages, and/or liability arising from 
Consultant's acts, errors, or omissions and/or willful misconduct and for any costs or expenses 
incurred by the County on account of any claim therefore, except where such indemnification is 
prohibited by law. 

 
23. Without in any way affecting the indemnity herein provided and in addition thereto, the Consultant 

shall secure and maintain throughout the Contract the following types of insurance with limits as 
shown: 

 
- Workers' Compensation: A program of Worker's Compensation Insurance or a State-

approved Self Insurance Program in an amount and form to meet all applicable requirements 
of the Labor Code of the State of California, including Employer's Liability with $250,000 limits, 
covering all persons providing services on behalf of the Consultant and all risks to such 
persons under this Contract. 

 
If Consultant has no employees, it may certify or warrant that it does not currently have any 
employees or individuals who are defined as “employees” under the Labor Code and the 
requirements for Workers’ Compensation coverage will be waiver by the County’s Risk 
Manager. 
 
With respect to Consultants that are non-profit corporations organized under California or 
federal law, volunteers for such entities are required to be covered by Workers’ Compensation 
insurance.  If the County’s Risk Manager determines that there is no reasonably priced 
coverage for volunteers, evidence of participation in a volunteer insurance program may be 
substituted. 

 
 - Comprehensive General and Automobile Liability Insurance:  This coverage to include 

contractual coverage and automobile liability coverage for owned, hired, and non-owned 
vehicles.  The policy shall have combined single limits for bodily injury and property damage 
of not less than one million dollars ($1,000,000). 

 
 - Errors and Omissions Liability Insurance: Combined single limits of $1,000,000 for bodily 

injury and property damage and $3,000,000 in the aggregate, or 
 
 - Professional Liability Insurance: Professional liability insurance with limits of least $1,000,000 

per claim or occurrence. 
 
 Additional Named Insured 
 

All policies, except for the Workers’ Compensation, Errors and Omissions and Professional Liability 
policies, shall contain additional endorsements naming the County and its officers, employees, 
agents and volunteers as additional named insureds with respect to liabilities arising out of the 
performance of services hereunder. 
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 Waiver of Subrogation Rights 
 

Consultant shall require the carriers of the above-required coverages to waive all rights of 
subrogation against the County, its officers, employees, agents, volunteers, consultants and sub-
contracted consultants. 

 
 Policies Primary and Non-Contributory 
 

All policies required above are to be primary and non-contributory with any insurance or self-
insurance programs carried or administered by the County. 

 
 Proof of Coverage 
 

The Consultant shall immediately furnish certificates of insurance to the Land Use Services 
Department evidencing the insurance coverage, including endorsements above, required prior to the 
commencement of performance of services hereunder, which certificates shall provide that such 
insurance shall not be terminated or expire without thirty (30) days written notice (ten (10) days for 
cancellation due to nonpayment of premium) to the Department; and Consultant shall maintain such 
insurance from the time Consultant commences performance of services hereunder until the 
completion of such services.  Within sixty (60) days of the commencement of this Contract, the 
Consultant shall furnish certified copies of the policies and all endorsements. 

 
 Insurance Review 
 

The above insurance requirements are subject to periodic review by the County.  The County’s Risk 
Manager is authorized, but not required, to reduce or waive any of the above insurance requirements 
whenever the Risk Manager determines that any of the above insurance is not available, is 
unreasonably priced, or is not needed to protect the interests of the County.  In addition, if the Risk 
Manager determines that heretofore unreasonably priced or unavailable types of insurance coverage 
or coverage limits become reasonably priced or available, the Risk Manager is authorized, but not 
required, to change the above insurance requirements to require additional types of insurance 
coverage or higher coverage limits, provided that any such change is reasonable in light of past 
claims against the County, inflation, or any other item reasonable related to the County’s risk. 

 
24. For purposes of the Contract, San Bernardino County shall be considered the Contract 

Administrator.  There must be a written authorization from the County for any variance from the 
terms of this Contract. 

 
25. No waiver of a breach of any provision of this Contract shall constitute a waiver of any other breach, 

or of such provision.  Failure of the Consultant or the County to enforce at any time, or from time to 
time, any provision of this Contract shall not be construed as a waiver thereof.  The remedies herein 
reserved shall be cumulative and additional to any other remedies in law or equity. 

 
26. The invalidity in whole or in part of any provisions of this Contract shall not void or affect the validity 

of any other provision. 
 
27. This Contract shall be governed by the laws of the State of California and constitutes the entire 

Contract between the parties and supersedes all prior negotiations, discussions and preliminary 
understanding.  This Contract may be amended as the County and Consultant mutually agree in 
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writing.  Any such amendment must be signed and approved by authorized representatives of the 
Consultant and the County and approved by the Board of Supervisors of the County. 

 
28. The parties each acknowledge that this Contract has been entered into and is to be performed in the 

County of San Bernardino, State of California.  Venue for any lawsuit pertaining to this Contract shall 
be consolidated Superior/Municipal Courts of California, County of San Bernardino, Central District.  
Each of the parties hereby waives any rule of law or rule of court that would allow it to request or 
demand a change in venue.  If any action concerning this Contract is brought by any third party, 
the parties shall use their best efforts to obtain a change in venue to the Central District of San 
Bernardino County. 

 
29.  The Consultant agrees to comply with the Equal Employment Opportunity Program of the County 

of San Bernardino and rules and regulations adopted pursuant thereto: Executive Order 11246, as 
amended by Executive Order 11375, 11625, 12138, 12432, 12250, title VII of the Civil Rights Act 
of 1964, County Policy 11-15 and other applicable Federal, State, and County laws, regulations 
and policies, including laws and regulations hereafter enacted.  Consultant shall not unlawfully 
discriminate against any employee, applicant for employment, or service recipient on the basis of 
race, national origin or ancestry, religion, sex, marital status, age, political affiliation or disability.  

 
30.  Consultant shall comply with the County’s recycled product purchasing standards policy which 

requires consultants to use recycled paper fo r proposals and for any printed or photocopied 
material created as a result of a Contract with the County.  The policy also requires Proposers to 
use both sides of paper sheets for reports submitted to the County whenever practical. 

 
31.  Conflict of Interest: Consultant shall make all reasonable efforts to ensure that no conflict of interest 

exists between its officer, employees, or subcontracted consultants, and the County.  Consultant shall 
make all reasonable efforts to ensure that no County officer or employee, whose position in the 
County enables him/her to influence any award of this Contract or any competing offer, shall have any 
direct or indirect financial interest resulting from the award of this Contract or shall have any 
relationship to the Consultant or officer or employee of the Consultant.  Officers, employees, and 
agents of cities, counties, districts, and other local agencies are subject to applicable conflict of 
interest codes and state law.  In the event the County determines a conflict of interest situation exists, 
the County may disallow any increase in costs associated with the conflict of interest situation and 
such conflict may constitute grounds for termination of the Contract.  This provision shall not be 
construed to prohibit employment of persons with whom Consultant’s officers, employees, or agents 
have family, business, or other ties so long as the employment of such persons does not result in 
increased costs over those associated with the employment of any other equally qualified applicant. 

 
32.  Former County Officials: Consultant agrees to provide or has already provided information on former 

County of San Bernardino administrative officials (as defined below) who are employed by or 
represent Consultant.  The information provided includes a list of former County administrative officials 
who terminated County employment within the last five years and who are now officers, principals, 
partners, associates or members of the business.  The information also includes the employment 
and/or representative capacity and the dates these individuals began employment with or 
representation of Consultant.  For purposes of this section, “County administrative official is defined as 
a member of the Board of Supervisors or such officer’s staff, County Administrative Officer or member 
of such officer’s staff, County department or group head, assistant department or group head, or any 
employee in the Exempt Group, Management Unit or Safety Management Unit.  If during the course of 
the administration of this Contract, the County determines that the Consultant has made a material 
misstatement or misrepresentation or that materially inaccurate information has been provided to the 
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County, this Contract may be immediately terminated.  If this Contract is terminated according to this 
provision, the County is entitled to pursue any available legal remedies. 

 
33.  Attorney Fees and Costs.  If any legal action is instituted to enforce any of the parties’ rights 

hereunder, each of the parties shall bear its own costs and attorneys’ fees, regardless of who is the 
prevailing party.  This paragraph shall not apply to those costs and attorneys’ fees directly arising from 
a third-party legal action against a party hereto and payable under Section 22, Indemnification. 

 
34.  JURY TRIAL WAIVER.  The parties hereby waive their respective rights to trial by jury and agree 

to accept trial by judge alone for any cause of action, claim, counterclaim, or cross-complaint in 
any action, proceeding, and/or hearing brought by either of the parties against the other on any 
matter arising out of, or in any way connected with, this Contract, the relationship of the parties or 
any claim of injury or damage, or the enforcement of any remedy under any law, statue, or 
regulation, emergency or otherwise, now or hereafter in effect. 

 
35.  CONSENT.  Whenever consent or approval of any of the parties is required, that party shall not 

unreasonably withhold or delay such consent or approval. 
 
36.  VENUE.  The parties acknowledge and agree that this Contract was entered into, and intended to 

be performed, in San Bernardino County, California.  The parties agree that the venue for any 
action or claim brought by any party to this Contract will be the Central District of San Bernardino 
County.  Each party hereby waives any law or rule of court, which would allow them to request or 
demand a change of venue.  If any action or claim concerning this Contract is brought by any third 
party, the parties hereto agree to use their best efforts to obtain a change of venue to the Central 
District of San Bernardino County. 

 
37.  EXHIBITS.   All exhibits or attachments referred to are attached to this Contract and incorporated 

by reference. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
IN WITNESS WHEREOF, the parties have caused this Contract to be executed as of the day and year first 
written herein, 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
COUNTY OF SAN BERNARDINO ___________The Keith Companies Inc.________ 
   (Print or type name of corporation, company, contractor, etc.) 

  ________________________________________ By ______________________________________ 
Dennis Hansberger, Chairman, Board of Supervisors   (Authorized signature - sign in blue ink) 
 
Dated: ____________________________________ Name ______George Lenfestey_______________ 
   (Print or type name of person signing contract) 
SIGNED AND CERTIFIED THAT A COPY OF THIS 
DOCUMENT HAS BEEN DELIVERED TO THE  Title  _______President, Inland Empire Division__ 
CHAIRMAN OF THE BOARD  (Print or Type) 
 Clerk of the Board of Supervisors Dated:___________________________________ 
 of the County of San Bernardino. 

By ________________________________________ Address_____22690 Cactus Avenue, Suite 300__ 
 Deputy 
 ____________Moreno Valley, CA 92553-9024__ 
 
Approved as to Legal Form   Reviewed by Contract Compliance   Presented to BOS for Signature 

       
County Counsel      Department Head 

Date    Date    Date  
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ATTACHMENT 1 
SCOPE OF SERVICES 

 
 
The following scope of services is proposed to successfully complete the P&V Enterprises High Desert Residential 
project within the necessary schedule and budget: 
 
TASK A.     REVIEW OF TECHNICAL STUDIES 
 

The Keith Companies (TKC) team members will review the following materials for completeness adequacy: 
 

• Leighton & Associates staff will review available geotechnical, geophysical, and soils reports/data, 
including the mineral reports by Sousa & Associates, and any related design recommendations; 

• George Dunn Engineering staff will review the existing traffic report and available traffic data; 
discuss issues as necessary with the County Traffic Planning group; 

• Giroux & Associates staff will review available air quality and noise analyses in the general area for 
thresholds and constraints; 

• MBA staff will review available data on listed and otherwise sensitive species in the project area, 
including the Record of Decision from the 1991 Land Tenure Adjustment with BLM to determine 
what areas need additional analysis; 

• TKC’s Cultural Resources staff will review existing cultural surveys by Cunkleman or other similar 
types of data from surrounding properties 

• TKC’s Engineering staff will review the existing hydrology report by Plotnik & Associates and 
determine what areas need additional analysis; 

• TKC’s Planning staff will review all of the project documents and discuss them with the appropriate 
team member(s). 

 
Based on this review, TKC will provide County staff with a letter reporting the accuracy and completeness of 
the project’s existing data within 2 weeks of project initiation. 
 

TASK B.     PROJECT INITIATION/NOTICE OF PREPARATION (NOP) 
 

In conjunction with Task A, TKC team members will meet with County staff to discuss the EIR scope, 
schedule, potential issues, community meetings, etc.  TKC will also review the available project materials at 
or immediately after this meeting to identify any additional materials needed to complete the scope of work. 

 
As part of this task TKC will prepare a Project Description for review and approval by County staff, based 
on input as appropriate from the project applicant.  TKC has found that disagreement over the project 
description once the environmental analysis, or worse, after the document has been circulated, can lead to 
lengthy delays or even recirculation of the EIR in extreme cases.  That is why TKC “sets the ground rules” 
first by firmly establishing the scope of the project to be evaluated in the EIR. 

 
In this same vein of “no surprises,” TKC also prepares a draft description of several possible alternatives so 
staff members have time to discuss, modify, or add to them to help focus on the EIR evaluation.  The 
alternatives are then finalized after completion of the Environmental Evaluation (Task D), based on what (if 
any) significant impacts are created by the project, even with implementation of mitigation. 

 
TKC will also assist the County regarding a Notice of Preparation (NOP) is so desired by the County.  TKC 
can assist in developing an NOP mailing list, State Clearinghouse forms or contacts, or agency/organization 
contacts during the NOP process. 
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TASK C.     DATA COLLECTION/SCOPING 
 

TKC understands that much of the data necessary for preparation of the EIR is most likely available from 
existing planning and environmental documents, including County records and EIRs in surrounding 
communities (e.g., Barstow, Victorville).  TKC will utilize these existing resources to the extent possible in 
preparing this EIR.     
 
Responsible agencies will be contacted by telephone or in writing as needed to collect the necessary data, 
and NOP responses from affected agencies will be reviewed and incorporated into the Screencheck EIR 
document (Task F).  In addition to data review, TKC will utilize information from the Initial Study (IS) and 
Notice of Preparation (NOP) for circulation to affected agencies to help scope the project EIR.   
 
TKC proposes the County hold at least one Community Forum to allow desert residents an opportunity to 
express their concerns and ask questions of County and TKC staff regarding the project and EIR process.  
This will also be a chance to help scope the EIR document, discuss possible mitigation, and potential 
alternatives.  A meeting technique called “constructive disagreement” will be used to develop positive ideas 
and recommendations regarding the project, since local residents are more likely to want the project to 
simply “go away” rather than to discuss ways to make the project more compatible with the area.  TKC 
recently conducted a successful meeting of this type for a small but controversial mixed-use project in the 
City of Corona (contact: Peggy Temple). 

 
TASK D.     TECHNICAL STUDIES 
 

TKC will coordinate and manage the following technical studies to support its work program: 
 
1. Biological Resources – Michael Brandman Associates (MBA) 
 

MBA will review the Record of Decision (ROD) and accompanying Biological Opinion (BO) prepared by the 
BLM in 1991 for the land tenure adjustment.  MBA will then contact resource agencies regarding current 
studies or data relative to listed or otherwise sensitive species in the project area.  MBA understands that the 
ROD and BO only apply to portions of the project area.  MBA will also contact the California Department of 
Fish and Game relative to stat listed species, and will utilize data from the State’s Natural Diversity Data 
Base to identify listed or otherwise sensitive species that may occur in the project area.   
 
After all background data has been collected and evaluated, MBA will assess biological resources on those 
portions of the site that were not covered by the ROD/BO from 1991, or that require additional evaluation 
based on current conditions.  MBA will also evaluate desert drainages and washes to determine if any 
wetland or related habitat is present.   
 
Based on this work, MBA will prepare a new Biological Assessment Report with impact analysis and 
recommended mitigation measures for the project site.  MBA will prepare an executive summary with 
separate discussions for each species, subject to review and approval by County Museum staff.  MBA will 
prepare a report suitable for inclusion in the appendices of the EIR.     
 
NOTE:  At this time, MBA does not propose to conduct protocol surveys for the desert tortoise, sensitive 
plants, or actually delineate specific drainages or washes within the project area.  MBA’s efforts will be 
focused on identifying resources and restrictions or requirements for future development, since the timing of 
improvements or new housing is not known at this time and will likely occur on a parcel by parcel basis (i.e., 
sporadic or isolated). 

 
2. Traffic Study – George Dunn Engineering (GDE) 
 
 GDE will work closely with County Traffic Planning staff to identify the various perameters of the traffic 
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study for this project.  GDE plans on using existing recent traffic data collected form National Trails 
Highway as the basis for their analysis.  Based on recent experience, GDE proposes to evaluate 
weekday AM and PM peak traffic at the following intersections: a) National Trails Highway at the project 
access points; b) National Trails Highway at Vista Road; c) Vista Road at Helendale Road; d) National 
Trails Highway at Air Expressway; and e) National Trails Highway at the I-15 Ramps.  GDE will 
investigate existing roadway and traffic conditions, and estimate trip generation based on project 
characteristics and anticipated timing (phasing).  GDE will prepare traffic forecasts and analyze traffic 
impacts in compliance with the County’s Congestion Management Plan, but will not perform any 
separate regional traffic modeling as part of this work. 

 
GDE will use TRAFFIX software to evaluate the following traffic conditions: a) existing conditions; b) 
future with “no build” at the project opening date; c) future with project at opening date; d) year 2020 
with “no build”; and e) year 2020 with project traffic.  GDE will evaluate volume to capacity (V/C) ratios 
and Level of Service (LOS) values for affected intersections.  Fair share calculations will also be 
performed.  As part of this work, GDE will also evaluate the potential access points to this project and 
determine areas of high and low feasibility.  Finally, GDE will prepare a traffic report suitable for 
inclusion in the appendices of the EIR.     

 
3. Air Quality Study – Giroux & Associates (G&A) 
 
 G&A will prepare an air quality study for the proposed project.  First G&A will update atmospheric 

environment setting sections for the project area based on data from the Mojave Desert AQMD Victorville air 
monitoring stations.  Next, G&A will calculate temporary construction activity emissions using procedures 
identified within the SCAQMD CEQA Air Quality Handbook (1993), particularly, particularly for fugitive dust. 

 
G&A will calculate regional vehicular emissions using the California Air Resources Board (ARB) 
URBEMIS2001 computer model.  They will also evaluate the potential for any microscale air pollution 
"hotspot" formation at up to twenty four (24) project area intersections using a screening procedure based 
upon the CALINE4 line source dispersion model.  As part of this work, they will discuss the impact potential 
from nearby mineral resource development upon pollution-sensitive project uses. 

 
Once that is done, G&A will evaluate the project’s consistency with the Mojave Desert Air Basin Regional Air 
Quality Management Plan in terms of land use planning consistency.  As part of this, G&A will identify any 
potentially applicable mitigation measures, including any relevant transportation control measures (TCMs) 
incorporated into the air basin portions of the California State Implementation Plan (SIP).  They will also 
discuss the potential effects on local air quality of cumulative development in the area, as well as compare 
air quality impacts of alternatives to those of the proposed project.  Finally, G&A will summarize its findings in 
a "stand-alone" draft air quality technical report in a setting/impact/mitigation format suitable for inclusion in 
the EIR appendices. 

 
4. Noise Study – Giroux & Associates (G&A) 
 
 G&A will prepare a noise analysis of the project by accomplishing the following tasks.  G&A will perform 

limited on-site ambient noise monitoring to update our previous baseline noise characterization of the area.  
They will then develop a baseline traffic noise exposure profile in terms of the CNEL noise metric using the 
FHWA Model with the latest California vehicle noise curves (CALVENO).  Using that data, G&A will prepare 
a no-project versus with-project mobile noise impact comparison, including any viable project alternative 
development scenarios.  Identify specific sensitive receiver locations where mobile source noise impacts 
may adversely affect existing residents.  They will also evaluate stationary noise impacts from temporary on-
site construction noise sources.   

 
Next, G&A will relate project noise impacts to the Noise Element noise/land use compatibility guidelines in 
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the San Bernardino County General Plan Noise Element and other applicable noise exposure regulations.  
They will develop a noise impact mitigation plan for any predicted noise impacts that exceed target noise 
exposure limits.  They will also identify specific setbacks or wall geometrics needed to meet the County’s 
exterior noise standards along project area roadways, if necessary.  As part of the programmatic work, G&A 
will prepare preliminary guidance on structural mitigation requirements for homes along project area arterial 
roadways.  Finally, G&A will summarize its findings in a "stand-alone" draft noise technical report suitable for 
inclusion in the EIR appendices. 

 
5. Geotechnical Study - Leighton & Associates (L&A) 
 

L&A will prepare a limited geotechnical study for the proposed project to observe the general distribution of 
surficial earth units and evaluate potential significant geotechnical issues at the site.  Due to the size of the 
area and lack of specified development plans, L&A proposes no subsurface investigation, but rather focuses 
on limited surface geologic mapping and review of existing maps and reports.  Since site specific studies will 
be required as part of specific development plans, the L&A study can be used to set the parameters for 
future studies.   

 
First, L&A will review of geotechnical data pertinent to the site available from our in-house library and files at 
the County of San Bernardino, and obtain and review historic aerial photographs of the site.  L&A will then 
conduct limited field geologic reconnaissance of the site to observe the existing conditions and the general 
distribution of earth units as observed on the surface of the site. 

 
  Based on available data, L&A will perform a geotechnical engineering interpretation and evaluation of the 

site based upon the results of our field mapping and office review.  L&A will review the various 
geotechnical issues that are present onsite and evaluate various measures to reduce the potential 
impacts to the site.  Their analysis will address potential seismic hazards including onsite active faulting, 
secondary seismic hazards and seismic shaking, rippability, and other geotechnical issues in a general 
sense.  It will also propose mitigation measures where necessary based on anticipated conditions.  
Finally, L&A will prepare a written report suitable for inclusion in the EIR appendices. 

 
TASK E.     ENVIRONMENTAL ASSESSMENT  
 

Once the appropriate data has been collected and presented, it can be analyzed in terms of potential 
environmental impacts from the project.  Each issue analyzed will present existing conditions, significance 
thresholds, impact analysis, mitigation measures, and significance after mitigation.  Based on the County’s 
RFP, Initial Study, and available technical studies, TKC anticipates analyzing the following issues in detail in 
this EIR (note: the order of issues is based on the County’s Initial Study form, not the order of importance): 

 
1.   Aesthetics (Views/Lighting/Glare) 
 

Views of the site are available from the I-15 Freeway and National Trails Highway, both of which are 
classified as scenic corridors.  In addition, local residents will be very concerned about the appearance of 
development, especially where it is proximate to their properties.  Development may also modify some 
natural features or remove large amounts of desert vegetation.  To analyze potential impacts, TKC will utilize 
computerized renderings of actual site photographs from prominent locations, especially from the two scenic 
corridors and established communities.  TKC will prepare a rendering using an overhead or oblique aerial 
photograph to show the appearance of typical built-out development.  This technique can also identify the 
need for of location of landscaping and other types of screening materials.  Use of native materials (e.g., 
rocks, vegetation) will also be examined as a mitigation for potential aesthetic impacts.  TKC will also 
carefully analyze potential impacts of light and glare from new housing or roadways on existing residents and 
uses.  Mitigations for specific areas will be included in checklist forms that will accompany the Mitigation 
Monitoring and Reporting Program.  
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2.   Agricultural Resources 
 
 TKC will utilize historical and current aerial photos, and data from the County Farm Bureau to identify 

areas of historical or existing agriculture.  TKC will also utilize existing resources of the federal Natural 
Resources Conservation Service (formerly the Soil Conservation Service) to identify areas with prime 
agricultural soils, and areas classified as having state or locally important farmland.  TKC will then 
evaluate potential impacts of removing any or all of these lands from production based on the proposed 
development plan.  Mitigation measures as appropriate will be proposed, including open space 
conservation easements and other mechanisms for preserving important agricultural land. 

 
3.  Air Quality 
 

Giroux & Associates (G&A) will prepare an air quality report for the project based on the traffic report to be 
prepared by George Dunn Engineering.  TKC will utilize the G&A report and other available information to 
evaluate potential air quality impacts from the project, including smoke, carbon monoxide, and other 
pollutants associated with rural homes, including wood fires.  The air quality report will be the basis, but not 
the only source of data, for this analysis.  TKC will use appropriate methods of evaluating both construction 
and operational impacts.  The EIR will include calculations based on appropriate methodologies established 
by the Mojave Desert Air Quality Management District, modified as needed to account for the project’s 
specific location and conditions.  TKC will especially be sensitive to construction impacts such as dust and 
carbon monoxide “hot spots” from idling vehicles.  Phasing will be another important consideration based on 
the project design, which will focus attention on any major infrastructure improvements such as road 
construction.  Mitigations for specific areas will be included in checklist forms that will accompany the 
Mitigation Monitoring and Reporting Program. 

 
4.   Biological Resources 
 
 Michael Brandman Associates (MBA) will prepare a Biological Assessment Report for this project.  TKC will 

use that report and other available data to evaluate the project’s impacts on biological resources such as the 
desert tortoise, Mojave ground squirrel, etc.  MBA will also identify locations where specialized protocol 
surveys for listed or otherwise sensitive species are needed (see Mitigation Monitoring and Reporting Plan, 
Task H).  TKC and MBA will work together to determine specific impacts of the project on each sensitive 
species, and develop mitigation measures as appropriate to reduce potential impacts.  This team has been 
very successful in the past in finding creative solutions to difficult problems related to biological resources.   

 
MBA will carefully evaluate any impacts of the project on wildlife movement or wildlife movement corridors, 
as identified in the County Open Space Element of the General Plan.  TKC will then evaluate the project 
carefully to determine the most (or least) appropriate locations for rural residential uses. 
 
The TKC team will consult with appropriate personnel at the resource agencies on these issues to assure 
that their concerns are addressed.  It is indeed fortunate the TKC team includes Dr. McGill, who has worked 
closely with resource agency staffs over the years on these types of issues.  Mitigations for specific areas 
will be included in checklist forms that will accompany the Mitigation Monitoring and Reporting Program (see 
Task H). 

 
5. Cultural Resources 
 
  TKC Cultural Resources staff will first review the existing cultural resources reports, then examine other 

existing records at the County Museum.  Many portions of the Mojave desert basin are considered sensitive 
for archaeological and/or historic resources, so TKC staff will utilize available information to determine where 
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or what additional work must be done to adequately characterize archaeological or historical resources of 
particular development sites within the project area.  TKC will also contact local historical groups or societies 
for information on local historical resources or sites.   
 
TKC will work with County Museum staff to develop appropriate mitigation measures, some of which may be 
incorporated into checklists in the Mitigation Monitoring and Reporting Plan document for future use by 
individual homeowners (see Task H).  

 
  Regarding paleontological resources, TKC will evaluate available data on the location and content of local 

geologic formations to determine areas of highest sensitivity for paleontological resources.  TKC will then 
work with County Museum staff to develop appropriate mitigation measures, some of which may be 
incorporated into checklists in the Mitigation Monitoring and Reporting Plan document for future use by 
individual homeowners (see Task H).  

 
6.    Geology and Soils 
 
 TKC will utilize the limited geotechnical report prepared by Leighton & Associates to evaluate potential 

impacts on development related to earth resources.  In addition, TKC will utilize other sources, including the 
California Division of Mines and Geology and the U.S. Natural Resources Conservation Service, to identify 
potential earth-related impacts of the project.  The EIR will contain a discussion of the existing soils, their 
physical and engineering characteristics, and potential limitations.  For example, careful grading and 
construction techniques must be employed in certain areas to minimize erosion and sedimentation.  
Fortunately, TKC’s parent company is a civil engineering firm, and has in-house civil engineers who can 
evaluate development of this type of facility based on local soil characteristics.  TKC Engineering staff will 
review the L&A report and suggest appropriate mitigations to alleviate impacts of the project on the local 
soils.  TKC will identify appropriate mitigation measures to be incorporated into checklists in the Mitigation 
Monitoring and Reporting Plan document for future use by individual homeowners (see Task H).    

 
7.   Hazards and Hazardous Materials 
 
 TKC will evaluate the potential for injury or damage related to wildland fires and emergency access.  Other 

potential hazards such as train accidents, conflicts with existing pipelines, evacuation during disasters like 
major earthquakes, etc. will be researched and discussed in the EIR, and appropriate mitigation 
recommended if needed.  TKC will also evaluate the proposed locations for development relative to identified 
hazards.  TKC will identify appropriate mitigation measures, some of which may be incorporated into 
checklists in the Mitigation Monitoring and Reporting Plan document for future use by individual homeowners 
(see Task H), given that many desert homeowners operate businesses out of their homes that may involve 
hazardous materials. 

 
8.   Water Resources  
 
 The project site consists of desert hydrology - although the amount of amount present is limited at times, 

it does present potential hazards from flooding along desert washes at certain times, and it highlights a 
need to identify a long-term source or sources of water.  The TKC Planning, Environmental, and 
Engineering staffs will examine potential impacts to local area drainages, both on- and offsite, including 
primary receiving bodies.  Impacts to water quality from wind and water erosion of exposed soils will be 
examined and erosion control measures recommended as appropriate.  TKC will work closely with the 
Lahontan Regional Water Quality Control Board to identify current requirements regarding water quality 
and appropriate mitigation for this type of project.  TKC will identify appropriate mitigation measures, 
some of which may be incorporated into checklists in the Mitigation Monitoring and Reporting Plan 
document for future use by individual homeowners (see Task H). 
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9.    Land Use and Planning 
  
 TKC will evaluate the proposed project in relation to existing and planned land uses.  We will also 

evaluate the project relative to the policies and goals of the County General Plan and the West Mojave 
Planning Area of the California Desert Conservation Plan.  The focus of this analysis will be on 
consistency and compatibility with land uses, especially existing (conforming) uses and established 
communities.  If necessary, TKC will prepare an impact matrix to compare the relative impact of rural 
residential uses in various locations to more clearly identify areas of potential conflict.  As is typical for 
TKC, the project staff will become very familiar with the site and surrounding area, and use a variety of 
tools (e.g., aerial photos, assessor maps) to accurately characterize existing uses.  The exact location of 
proposed uses will also be examined to determine if any mitigation measures would involve moving 
proposed uses.  TKC will identify appropriate mitigation measures to be incorporated into checklists in 
the Mitigation Monitoring and Reporting Plan document for future use by individual homeowners (see 
Task H). 

 
10.  Mineral Resources 
 
 TKC will utilize the information in the existing mineral reports as a basis for evaluating potential impacts 

of development on regional mineral resources.  TKC will utilize this and other information available from 
the California Geologic Survey (formerly the Department of Mines and Geology) in this regard.  If 
necessary, TKC will identify areas of resources where special mitigation measures must be employed, 
or recommend areas where development is restricted or precluded.   

 
11.   Noise 
 

TKC will utilize the noise assessment prepared by Giroux & Associates to evaluate potential noise 
impacts from project vehicles along local roadways.  This assessment will use well-established 
methodologies of the Federal Highway Administration (FHWA).  In addition, TKC will closely evaluate 
potential noise impacts from stationary sources and will recommend measures to help mitigate or lower 
potential noise impacts to assure that local standards are met.  TKC also intends to use the lower of the 
two standard thresholds of significance for noise impacts (3 dB vs. 5 dB) due to the low ambient noise 
levels typically experienced in desert communities.  TKC will recommend mitigation as appropriate that 
can be incorporated into the Mitigation and Monitoring Reporting Plan (see Task H).  

 
12.   Population and Housing 
 
 TKC will evaluate the short- and long-term impacts of the project on area population housing, both existing 

and projected.  TKC will utilize data from the County, federal census, and Southern California Association of 
Governments in this regard.  TKC will also analyze the project relative to any County policies on growth and 
housing. 

 
13. Public Services 
 

TKC will research existing levels of service and future needs for police, fire, schools, and other services 
for the proposed project.  TKC will collect and discuss information with the appropriate County 
Department or other agency to make sure the latest information is used, especially in terms of future 
service (i.e., at buildout).  Mitigation measures as necessary will be developed to alleviate any identified 
service problems.  In addition, TKC will identify measures that can be incorporated into the Mitigation 
and Monitoring Reporting Plan (see Task H) for individual homeowners to implement. 
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14. Recreation 
 
 TKC will examine both short- and long-term impacts to recreation, both facilities and services, that may result 

during implementation of the proposed project.  TKC will coordinate with County parks staff to identify 
potential future park sites.  TKC will identify any fair share contributions, in lieu fees, or parkland dedications 
that will be generated by the project so that future uses will provide appropriate compensation for 
recreational improvements.  TKC will identify any measures in this regard that can be incorporated into the 
Mitigation and Monitoring Reporting Plan (see Task H) for individual homeowners. 

 
15.   Transportation/Traffic 
 
 TKC will utilize the Traffic Impact Analysis prepared by George Dunn Engineering (GDE) to evaluate traffic 

impacts of the project, especially at already congested intersections, or those intersections that are expected 
to become congested in the future.  Focus will be placed on intersections along or leading to the I-15 
Freeway and National Trails Highway (Route 66).  Special attention will also be given to any local 
intersections that already exceed County LOS guidelines, and any peak hour impacts to small intersections 
that might not exceed LOS standards but significantly increase delay.  TKC and GDE will work closely to 
identify concerns of local residents regarding these types of intersections, and to propose mitigation if 
conditions warrant.   

 
16.   Utilities and Service Systems 
 
  TKC will research existing levels of service and future needs for water, sewer, flood control, electricity, 

natural gas, communications, and other necessary utility services required for the proposed project.  TKC will 
collect and discuss information with the appropriate County Department or other agency to make sure the 
latest information is used.  Mitigation measures as necessary will be developed to alleviate any identified 
utility problem.  Information from local agencies will be used to identify and analyze utility impacts.  TKC will 
also analyze information on existing wells to determine if there could be impacts to neighboring uses or local 
water supplies.  TKC will also work closely with County staff and the applicant to assure that appropriate 
long-term water supply information is provided by the local water purveyor(s) consistent with SB 221 and SB 
601 guidelines. 

 
17.   Mandatory Findings of Significance 
 
 Based on the results of the previous 16 sections, TKC will summarize findings that would indicate 

significant impacts of the proposed project.  
 
18.  Cumulative Impacts 
  
  TKC will work with County staff to develop the most current list of potential development and public works 

projects that might contribute to cumulative environmental impacts in the project area, especially considering 
there is already an existing conference center adjacent to the site.  TKC has years of experience in analyzing 
these types of impacts, including indications from the latest CEQA cases as to appropriate ways of analyzing 
cumulative impacts. 

 
19.   Alternatives 
 
 TKC will work closely with County planning staff to develop the most appropriate alternatives to the 

proposed project.  TKC has many years of experience in drafting alternatives in relation to not only 
potentially significant impacts, but also the project objectives, which makes it more likely to approve any 
Statement of Overriding Consideration that might be needed for the project.   
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TASK F.     SCREENCHECK EIR 
 

TKC will incorporate all of the information and analyses into a Screencheck EIR document for review by 
County staff.  This document will comply with the latest CEQA guidelines and the County’s CEQA procedures.  
Each environmental issue addressed in the EIR will include a description of the existing conditions, a 
discussion of significance criteria or thresholds, complete impact analysis, recommended mitigation 
measures, and level of significance after mitigation.  In addition to the environmental analyses, the document 
will include an executive summary, introduction, project description, alternatives analysis, and cumulative 
impact analysis.  Appropriate support materials including figures, graphics, tables, appendices, etc. will also 
be provided.  Based on past work, TKC anticipates the need for 2 Screencheck documents to assure that all 
staff comments have been incorporated to their satisfaction. 

 
TKC will provide the County with four (4) copies of each Screencheck EIR.  The first Screencheck EIRs will 
be delivered within ten (10) weeks after the technical reports are complete.  The second Screencheck EIR will 
be delivered within 1 week of receipt of County staff comments. 

 
TASK G.     DRAFT EIR 
 
 TKC will incorporate comments on the Screencheck EIR from County staff into a Revised Draft EIR ready for 

public review.  TKC will provide the County with 100 copies to the Revised Draft EIR for distribution to the 
state Clearinghouse, various public agencies, and members of the public.  TKC will complete the Draft EIR 
within 2 weeks of receiving County staff comments.  TKC will provide the County with a reproducible original 
and a .pdf format document on CD-ROM, including text in MS Word 97 or other acceptable electronic format.   

 
TASK H.     FINAL EIR 
 

TKC will prepare a Response to Comments for the Draft EIR to address all comments made by agencies 
and individuals.  TKC will then circulate draft comments to County staff for review and approval before 
sending them to the commenting agencies at least 10 days prior to County certification of the EIR.  TKC will 
then incorporate the Response to Comments with other material into a Final EIR document in a format 
approved by County staff.  TKC will also assist the County Attorney in preparing Findings for certification of 
the EIR.  TKC will provide 60 copies of the FEIR plus one (1) computer disk in appropriate electronic format to 
the County. 

  
 TKC will prepare a Mitigation Monitoring and Reporting Plan (MMRP) to meet the latest CEQA and County 

requirements.  In addition, this project is rather complex in terms of development locations, and its 
development will be phased over time and most likely built by individual property owners.  Therefore, TKC 
proposes to prepare a series of Checklists to accompany the MMRP that can be given to individual property 
owners or developers to specific exactly which mitigation measures must be implemented in certain areas to 
comply with the MMRP.  TKC has found this tool extremely helpful to not only property owners but also 
County staff over time who must implement the requirements of the MMRP.   

 
TASK I.     MEETINGS 
 

TKC will coordinate with County Staff as necessary for the smooth functioning of the project.  TKC will meet 
with County staff up to six (6) times during preparation of the EIR.  TKC will also meet with responsible 
agencies as needed during the scoping process. 

 
TKC proposes one (1) Community Forum as a public information and scoping meeting with area residents.  
TKC will provide display materials for these meetings if needed.  The large size of the project area would 
preclude a direct mailing for this type of meeting.  However, TKC recommends County staff publish a notice in 
the local newspapers but also send a direct mailing to local agencies and organizational representatives to 
attend this forum.  This meeting will help provide public information, improve public relations, and provide 
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information to the EIR process regarding potential impacts, mitigation measures, and project alternatives.  
 

TKC will meet with the County’s Environmental Review Committee (ERC) up to two (2) times to receive 
feedback on the project documents and process. 

 
TKC will attend two (2) public hearing with the Planning Commission or Board of Supervisors regarding the 
project during the public review period of the EIR. 

 
TKC will participate in up to one (1) appeal hearing if necessary on this project.  

 
County staff and TKC may mutually agree to substitute meetings as needed within the total fourteen (14) 
meetings specified as needed to successfully complete the project.  However, meetings in addition to the total 
identified above will be charged on a Time and Materials basis. 
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ATTACHMENT 2 
BUDGET PROPOSAL 

 
 
The Keith Companies, Inc. (TKC) will complete the identified scope of services for a total not-to-exceed fee of 
$145,582.  This fee includes all tasks necessary to prepare and process a Final Environmental Impact Report for 
the proposed P&V Enterprises High Desert Residential project.  The fee breakdown is described below: 
 
TKC labor fees will total $86,132 for EIR preparation, meeting attendance, and project management.  This fee 
includes several technical studies in support of the EIR, including traffic (George Dunn Engineering), noise and air 
quality studies (Giroux and Associates), biological resources (MBA), and geotechnical analysis (Leighton & 
Associates).  Fees for these subconsultant reports total $50,950. 
 
Direct costs totaling $8,500 include document reproduction, postage, delivery, and mileage.  Document copies will 
be provided in the number specified in the scope of services.  Camera-ready and electronic copies of key 
deliverables will also be provided. 
 
 

PROJECT BUDGET (TABLE) 
 

TASK COST 

Project Initiation $2,589 

Data Collection/Scoping $5,556 
Technical Studies 

     Traffic – George Dunn Engineering 

     Noise – Giroux & Associates 

     Air Quality – Giroux & Associates 

     Biological Resources – MBA 

     Geotechnical – Leighton & Associates 

Total 

 

$7,150 

$1,650 

$2,050 

$28,550 

$11,550 

$50,950 

Environmental Assessment $48,760 

Screencheck EIR $9,285 

Draft EIR $5,968 

Final EIR $8,918 

Meetings $5,056 

Direct Costs (reimbursables*) $8,500 
 

 
TOTAL FEES 

 

$145,582 

 
    *  mileage, postage, copies, etc. 
 


